

Bid Results for Secondary Clarifier No. 2 Rehabilitation Project

Bid Advertised: on February 10, 2023

Bid Opening: March 28, 2023 2:00 PM (Pacific)

Item Num	Description	Unit	Quantity	T & S Construction Co., Inc.	KG Walters Construction	Farr Construction Corporation dba Resource Development Company	Initial Engineer's Estimate	Revised Engineer's Estimate
Bid Schedule A Secondary Clarifier No. 02 Rehabilitation Project								
1	Mobilization and demobilization including bonds and insurance, and cleanup. (Note: this lump sum figure cannot exceed 10 percent of the total amount of Bid Schedule B (excluding this item).	LS	1	\$ 150,000.00	\$ 175,000.00	\$ 105,000.00	\$ 150,000.00	\$ 150,000.00
2	Secondary Clarifier No. 2 Rehabilitation work including demolition work, launder covers, concrete rehabilitation work, and installation of new RAS piping, electrical and instrumentation work, and all ancillary work associated with these facilities, complete as shown and as specified in these Contract Documents, excluding only work listed in the other bid items herein.	LS	1	\$ 970,000.00	\$ 866,000.00	\$ 736,600.91	\$ 800,000.00	\$ 825,000.00
3	Secondary Clarifier No. 2 Damaged Expansion Joint Material Removal and Replacement, including preparation, labor, materials, and necessary equipment.	LF	60	\$ 7,500.00	\$ 2,400.00	\$ 21,810.00	\$ 12,000.00	\$ 12,000.00
4	Secondary Clarifier No. 2 Sludge Collector Mechanism Equipment installation, including startup and testing for a fully functional system.	LS	1	\$ 225,000.00	\$ 368,000.00	\$ 219,000.00	\$ 150,000.00	\$ 250,000.00
5	Secondary Clarifier No. 2 Sludge Collector Mechanism concrete foundation including inlet piping, sump, subgrade preparation, formwork, concrete, and all materials and labor associated with installation of the new foundation.	LS	1	\$ 200,000.00	\$ 160,000.00	\$ 524,500.00	\$ 150,000.00	\$ 165,000.00
6	Externally bonded fiberglass reinforced plastic reinforcement as specified in Section 03_01_30.72, including surface preparation prior to application of the material, for Secondary Clarifier No. 2.	SF	1435	\$ 57,400.00	\$ 34,440.00	\$ 33,148.50	\$ 71,750.00	\$ 71,750.00
7	Provide, install, and maintain erosion control measures and other required BMPs complete and in place.	LS	1	\$ 5,000.00	\$ 15,000.00	\$ 4,600.00	\$ 15,000.00	\$ 25,000.00
8	Dewatering of excavations.	LS	1	\$ 40,000.00	\$ 85,000.00	\$ 104,500.00	\$ 60,000.00	\$ 55,000.00
9	Installation and maintenance of shoring and soil stabilization for worker safety in accordance with OSHA and District requirements.	LS	1	\$ 15,000.00	\$ 54,000.00	\$ 7,300.00	\$ 40,000.00	\$ 40,000.00
10	Structural concrete repairs for tank walls and floor.	SF	100	\$ 15,000.00	\$ 10,500.00	\$ 19,000.00	\$ 11,000.00	\$ 25,000.00
11	Concrete crack repair using hydrophobic foam polyurethane resin injection system.	LF	300	\$ 30,000.00	\$ 39,000.00	\$ 36,960.00	\$ 30,000.00	\$ 45,000.00
12	Allowance for unknown underground conditions.	LS	1	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
13	Removal of Sand Fill and PVC Piping, and Installation of Interstitial Wall Fill with Cellular Concrete for Secondary Clarifier No. 2.	LS	1	\$ 125,000.00	\$ 125,000.00	\$ 124,200.00	\$ 125,000.00	\$ 150,000.00
			Subtotal	\$ 1,864,900.00	\$ 1,959,340.00	\$ 1,961,619.41	\$ 1,639,750.00	\$ 1,838,750.00
Bid Schedule B: Miscellaneous System Improvements								
14	As-Needed Sewer System Improvements	LS	1	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
15	As-Needed Water System Improvements	LS	1	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
			Subtotal	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00
			Total	\$ 2,064,900.00	\$ 2,159,340.00	\$ 2,161,619.41	\$ 1,839,750.00	\$ 2,038,750.00